

DEPARTMENT OF TRANSPORTATION SERVICES
CITY AND COUNTY OF HONOLULU

ADDENDUM NO. 5

TO THE

REQUEST FOR PROPOSALS

FOR THE

HONOLULU HIGH-CAPACITY TRANSIT CORRIDOR PROJECT
CORE SYSTEMS DESIGN-BUILD-OPERATE-MAINTAIN CONTRACT
REQUEST FOR PROPOSAL NO. RFP-DTS-198413

ISSUED: MAY 15, 2009

NOTICE TO ALL PROSPECTIVE OFFERORS

This Addendum is hereby made a part of the Request for Proposals for HONOLULU HIGH-CAPACITY TRANSIT CORRIDOR PROJECT CORE SYSTEMS DESIGN-BUILD-OPERATE-MAINTAIN CONTRACT, and it shall amend the said Request for Proposals in the following respects.


SECTION 6.1, PROCUREMENT TIMETABLE

Delete in its entirety and replace with the following:

Activity	Month	Day	Year
Issue RFP Part 1	Apr	9	2009
Pre-Proposal Conference	Apr	22	2009
Deadline for Receipt of Clarification Requests	May	8	2009
Final Addendum	May	18	2009
Qualifications Proposals Due Date	June	5	2009
Issue RFP Part 2	Jul	31	2009
Pre-Proposal Conference	Aug	25	2009
Deadline for Receipt of Clarification Requests	Jan	29	2010
Final Addendum	Feb	12	2010
Technical, O&M and Price Proposals Due Date	Feb	26	2010
Award of Contract (Tentative)	May	21	2010

The Final Addendum date has been revised from May 15, 2009 to May 18, 2009 and the Qualifications Proposals Due Date has been revised from May 22, 2009 to June 5, 2009.

APPROVED:



Wayne Y. Yoshioaka, Director
Department of Transportation Services
Honolulu High-Capacity Transit Corridor Project
Core Systems Design-Build-Operate-Maintain Contract

APPROVED:



Rix Maurer III, Director
Department of Budget and Fiscal Services

ADDENDUM NO. 5